STATE OF CALI FORNI A BI D SUMMARY

I'N RI VERSI DE COUNTY AT GLEN AVON
FROM ROUTE 15 AND 60 SEPARATION TO
VALLEY WAY UNDERCROSSI NG

Bl D OPENI NG DATE 01/ 05/ 06
CONTRACT NUMBER 08- 354804
LOCATI ON 08-RI V-60-R0.5/7.5

W DEN H GHWAY

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 8. 0%
PROPGOSALS | SSUED 23 FUND TOTAL HB5 7, 840, 000

NUMBER OF Bl DDERS 3 ENG NEERS EST
PROGRAM ELEMENTS FCR

40, 604, 590.52  AMOUNT OVER

Bl D RANK Bl D TOTAL Bl DDER | D

1A 51, 635, 850. 00 1 YEAGER SKANSKA | NC

B) 370 DAYS X 13100 1995 AGUA MANSA ROAD

A+B) 56, 482, 850. 00 RI VERSI DE CA 92509- 2405

2 A 55, 486, 231. 00 2 Rl VERSI DE CONSTRUCTI ON  COVPANY
I NC
B) 600 DAYS X 13100 P O BOX 1146

A+B) 63, 346, 231. 00 RI VERSI DE CA 92502

3 A 64, 700, 018. 50 3 BRUTOCO ENG NEERI NG AND
CONSTRUCTI ON | NC

B) 360 DAYS X 13100 P O BOX 429

A+B) 69, 416, 018. 50 FONTANA CA 92334

11, 031, 259. 48

DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
RR | NVOCLVEMENT 01/ 09/ 06
CONTRACT CODE "A '
158 CONTRACT | TEMS

FEDERAL AID ACNH PO60- (123) E
CMLN- 6208- ( 008)

TOTAL NUMBER OF WORKI NG DAYS 370

PERCENT OVER EST 27.17

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

951 684-5360
00140069

FAX 951 788-2449

951 682-8308
00266222

FAX 951 682-8350

909 350- 3535
00247770

FAX 909 350-6820



08- 354804 Bl D245

08-RI V-60-R SUMMARY OF REMAI NI NG BI DDERS PAGE 2

01/ 05/ 06 01/ 09/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ALL AVERI CAN ASPHALT ASPHALT CONCRETE PAVI NG ( PORTI ON)
CORONA CA
BAY AREA DRI LLI NG CAST I N DRI LLED HOLE PI LE ( PORTI ON)
Pl TTSBURG CA
COFFVAN SPECI ALTI ES PORTLAND CEMENT CONCRETE PAVI NG ( PORTI ON)
SAN DI EGO CA
DI VERSI FI ED LANDSCAPE LANDSCAPI NG ( PORTI ON)
W NCHESTER CA
DYW DAG SYSTEMS PRESTRESSI NG ( PORTI ON)
LAKEWOCD CA
H GH LI GHT ELECTRI C ELECTRI CAL ( PORTI ON)
Rl VERSI DE CA
L JOHNSON MASONRY ( PORTI ON)
HAWTHORNE CA
MODERN ALLOYS MEDI AN RAI L (PORTI ON)
STANTON CA
MODERN ALLOYS METAL BEAM GUARD RAI L AND SI GN STRUCTURES ( PORTI ON)
STANTON CA
SUDHAKAR COVPANY STRI PI NG ( PORTI ON)
RI ALTO CA
UNI TED STEEL PLACERS REBAR ( PORTI ON)

RANCHO CUCAMONGA CA
CONTI NUED ON NEXT PAGE



08- 354804
08-RI V-60-R
01/ 05/ 06

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 3

01/ 09/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 WEST COAST CONCRETE
ANAHEI M CA

BRI DGE REMOVAL ( PORTI ON)



08- 354804 Bl D245
08-RI V-60-R SUMMARY OF REMAI NI NG BI DDERS PAGE 4
01/ 05/ 06 01/ 09/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ACE FENCE
CI TY OF | NDUSTRY CA

ALL AMERI CAN ASPHALT
CORONA CA

AUSTI N ENTERPRI SE
BAKERSFI ELD CA

BAY AREA DRI LLI NG
Pl TTSBURG CA

CTM
RANCHO CORDOVA CA

COFFMAN SPECI ALTI ES
SAN DI EGO CA

DI VERSI FI ED LANDSCAPE
W NCHESTER CA

DRI LL TECH
CORONA CA

DYW DAG SYSTEMS
LAKEWOCD CA

FOUNDATI ON PI LE
FONTANA CA

H GH LI GHT ELECTRIC
Rl VERSI DE CA

CONTI NUED ON NEXT PAGE

FENCI NG AND RAI L (PORTI ON)

ASPHALT CONCRETE PAVI NG

GRI ND PORTLAND CEMENT CONCRETE PAVEMENT ( PORTI ON)

CAST I N DRI LLED HOLE PI LE ( PORTI ON)

CONCRETE BARRI ER ( PORTI ON)

PORTLAND CEMENT CONCRETE PAVEMENT ( PORTI ON)

LANDSCAPI NG AND | RRI GATI ON ( PORTI ON)

SO L ANCHORS ( PORTI ON)

PRESTRESSI NG ( PORTI ON)

PI LES DRI VEN ( PORTI ON)

ELECTRI CAL AND LI GHTI NG ( PORTI ON)



08- 354804
08-RI V-60-R
01/ 05/ 06

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 5

01/ 09/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

L JOHNSON
HAWTHORNE CA

MODERN ALLOYS
STANTON CA

R M D REBAR
BLOOM NGTON CA

SUDHAKAR COVPANY
RI ALTO CA

WEST COAST DEMCLI TI ON
ANAHEI M CA

Bl DDER | D NAME AND ADDRESS

MASONRY ( PORTI ON)

SI GN STRUCTURES AND CONCRETE BARRI ER ( PORTI ON)

REI NFORCEMENT ( PORTI ON)

STRI PI NG ( PORTI ON)

BRI DGE REMOVAL ( PORTI ON)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ACL
CHI NO HI LLS CA

ACE FENCE
CI TY OF | NDUSTRY CA

AVAR CONSTRUCTI ON
CAVPBELL CA

BAY AREA DRI LLI NG
Pl TTSBURG CA

DI VERSI FI ED LANDSCAPE
W NCHESTER CA

CONTI NUED ON NEXT PAGE

CONCRETE BARRI ER ( PORTI ON)

CHAI'N LI NK FENCE AND RAI LI NG ( PORTI ON)

SO L NAIL (PORTION)

CAST I N DRI LLED HCOLE PI LES ( PORTI ON)

LANDSCAPI NG AND | RRI GATI ON ( PORTI ON)



08- 354804
08-RI V-60-R
01/ 05/ 06

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

REMA/I

N |

NG BI DDERS

SUBCONTRACTORS

Bl D245
PACE 6
01/ 09/ 06

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

DYW DAG SYSTEMS
LAKEWOCD CA

E D M ENTERPRI SE
MORENO VALLEY CA

L JOHNSON CONSTRUCTI ON
HAWTHORNE CA

MODERN ALLOYS
STANTON CA

MODERN ALLOYS
STANTON CA

ORTI Z ASPHALT PAVI NG
SAN BERNARDI NO CA

PENHALL COVPANY
ANAHEI M CA

R M D REBAR
BLOOM NGTON CA

SUDHAKAR COVPANY
RI ALTO CA

VEST COAST DEMOLI TI ON
ANAHEI M CA

PRESTRESSI NG ( PORTI ON)

ELECTRI CAL ( PORTI ON)

MASONRY BLOCK ( PORTI ON)

METAL BEAM GUARD RAIL (PORTI ON)

SLI P CONCRETE BARRI ER AND SI GN STRUCTURE ( PORTI ON)

ASPHALT CONCRETE ( PORTI ON)

PAVEMENT JO NT SEAL ( PORTI ON)

REBAR ( PORTI ON)

STRI PI NG ( PORTI ON)

BRI DGE DEMOLI TI ON ( PORTI ON)



08- 354804 Bl D245

08-RI V-60-R CONTRACT PROPOSAL OF LOwW BI DDER PAGE 7
01/ 05/ 06 01/ 09/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070010 PROGRESS SCHEDULE (CRI TI CAL PATH) LS LUMP SUM 5, 625. 00 5, 625. 00
2 070018 TI ME- RELATED OVERHEAD LS LUWVP SUM 1, 488, 000. 00 1, 488, 000. 00
3 071322 TEMPORARY FENCE (TYPE CL-1.8) M 380 30. 00 11, 400. 00
4 074019 PREPARE STORM WATER PCLLUTI ON LS LUWVP SUM 11, 475. 00 11, 475. 00
PREVENTI ON PLAN
5 074020 WATER PCLLUTI ON CONTROL LS LUWP SUM 60, 750. 00 60, 750. 00
6 (S) 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 135, 000. 00 135, 000. 00
7 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWVP SUM 400, 000. 00 400, 000. 00
8 (S) 037820 FLASHI NG ARROW SI GN EA 10 10, 000. 00 100, 000. 00
9 (S) 120116 TYPE |1 BARRI CADE EA 180 25. 00 4, 500. 00
10 (S) 120120 TYPE 111 BARRI CADE EA 8 115. 00 920. 00
11 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 940 35. 00 32, 900. 00
12 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 10 20, 000. 00 200, 000. 00
13 129000 TEMPORARY RAI LI NG ( TYPE K) M 14, 500 30. 00 435, 000. 00
14 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 270 300. 00 81, 000. 00
15 (S) 129150 TEMPORARY TRAFFI C SCREEN M 24, 600 7.00 172, 200. 00
16 150206 ABANDON CULVERT EA 1 2, 000. 00 2, 000. 00
17 150608 REMOVE CHAI N LI NK FENCE M 450 20. 00 9, 000. 00
18 150662 REMOVE METAL BEAM GUARD RAI LI NG M 1, 830 48. 00 87,840. 00
19 150703 REMOVE YELLOW PAI NTED TRAFFI C STRI PE M 27,500 1.50 41, 250. 00
AND PAVEMENT NMARKI NG
20 150711 REMOVE PAI NTED TRAFFI C STRI PE M 56, 900 1.50 85, 350. 00
21 150712 REMOVE PAI NTED PAVEMENT NMARKI NG MR 48 16. 00 768. 00
22 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 59, 100 1.50 88, 650. 00
23 150722 REMOVE PAVEMENT MARKER EA 39, 000 1.00 39, 000. 00
24 150730 REMOVE CHANNELI ZERS EA 57 11.00 627.00
25 150742 REMOVE ROADSI DE SI GN EA 14 125. 00 1, 750. 00
26 150744 REMOVE ROADSI DE SI GN (WOOD POST) EA 7 175. 00 1,225.00
27 150748 REMOVE ROADSI DE SI GN PANEL EA 2 110. 00 220. 00
28 150760 REMOVE SI GN STRUCTURE EA 10 5, 000. 00 50, 000. 00
29 040067 RECONSTRUCT SI GN STRUCTURE, (LOCATION A) LS LUMP SUM 8, 000. 00 8, 000. 00
30 040068 RECONSTRUCT SI GN STRUCTURE, (LOCATI ON B) LS LUWVP SUM 7,500. 00 7,500. 00
31 150771 REMOVE ASPHALT CONCRETE DI KE M 6, 500 .50 3, 250. 00
32 150806 REMOVE Pl PE M 180 40. 00 7, 200. 00
33 150820 REMOVE | NLET EA 22 1, 600. 00 35, 200. 00
34 152372 RELOCATE CONCRETE BARRI ER ( TYPE K) M 10, 100 30. 00 303, 000. 00
35 152604 MODI FY | NLET EA 36 3, 000. 00 108, 000. 00
36 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M 59, 500 2.60 154, 700. 00



08- 354804 Bl D245

08- Rl V- 60- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 8

01/ 05/ 06 01/ 09/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
37 153210 REMOVE CONCRETE VB 33 175. 00 5, 775. 00
38 155003 CAP | NLET EA 19 1, 000. 00 19, 000. 00
39 156577 REMOVE BARRI ER RAI LI NG M 310 180. 00 55, 800. 00
40 156579 REMOVE BRI DGE RAI LI NG M 540 50. 00 27, 000. 00
41 157561 BRI DGE REMOVAL ( PORTI ON), LOCATI ON A LS LUVMP SUM 17, 800. 00 17, 800. 00
42 157562 BRI DGE REMOVAL ( PORTI ON), LOCATI ON B LS LUMP SUM 50, 700. 00 50, 700. 00
43 157563 BRI DGE REMOVAL ( PORTI ON), LOCATI ON C LS LUMP SUM 20, 400. 00 20, 400. 00
44 157564 BRI DGE REMOVAL ( PORTI ON), LOCATI ON D LS LUMP SUM 5, 900. 00 5, 900. 00
45 157565 BRI DGE REMOVAL ( PORTI ON), LOCATI ON E LS LUMP SUM 34, 200. 00 34, 200. 00
46 157566 BRI DGE REMOVAL ( PORTI ON), LOCATION F LS LUMP SUM 14, 600. 00 14, 600. 00
47 157567 BRI DGE REMOVAL ( PORTI ON), LOCATION G LS LUMP SUM 19, 600. 00 19, 600. 00
48 157568 BRI DGE REMOVAL ( PORTI ON), LOCATI ON H LS LUMP SUM 15, 500. 00 15, 500. 00
49 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 20, 250. 00 20, 250. 00
50 170101 DEVELOP WATER SUPPLY LS LUMP SUM 14, 580. 00 14, 580. 00
51 190101 ROADWAY EXCAVATI ON VB 38, 500 18. 00 693, 000. 00
52 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 3, 726. 00 3, 726. 00
53 192003 STRUCTURE EXCAVATI ON ( BRI VB 2,081 270. 00 561, 870. 00
54 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 720 25. 00 18, 000. 00
55 193003 STRUCTURE BACKFI LL (BRI DGE) VB 1,319 90. 00 118, 710. 00
56 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 250 98. 00 24, 500. 00
57 (S) 040069 SO L ANCHOR M 2,027 120. 00 243, 240. 00
58 (S) 200001 H GHMAY PLANTI NG LS LUMP SUM 18, 000. 00 18, 000. 00
59 000001 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00 0. 00
60 000002 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00 0. 00
61 000003 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00 0. 00
62 000004 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00 0. 00
63 (S) 203061 STABI LI ZI NG EMULSI ON ( ERCSI ON CONTROL) KG 150 50. 00 7,500. 00
64 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 15, 000. 00 15, 000. 00
65 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 275, 000. 00 275, 000. 00
66 (S) 208731 200 MM CORRUGATED HI GH DENSI TY M 40 300. 00 12, 000. 00

POLYETHYLENE Pl PE CONDUI T
67 (S) 208799 250 MM WELDED STEEL PI PE CONDUI T M 15 300. 00 4, 500. 00
(6.35 MM THI CK)

68 260210 AGGREGATE BASE ( APPROACH SLAB) VB 34 200. 00 6, 800. 00
69 280000 LEAN CONCRETE BASE VB 25, 500 154. 00 3, 927, 000. 00
70 390155 ASPHALT CONCRETE ( TYPE A) TONN 15, 400 86. 00 1, 324, 400. 00
71 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 3, 080 3.50 10, 780. 00

72 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 450 3.50 1,575.00



08- 354804 Bl D245

08- Rl V- 60- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
01/ 05/ 06 01/ 09/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
73 401000 CONCRETE PAVEMENT VB 48, 900 205. 00 10, 024, 500. 00
74 404092 SEAL PAVEMENT JOI NT M 95, 000 2.60 247, 000. 00
75 037821 200 MM THERMOPLASTI C TRAFFI C STRI PE M 3, 900 1. 50 5, 850. 00
(BROKEN 3. 66M - 0. 9M)
76 (S) 420201 GRI ND EXI STI NG CONCRETE MR 19, 900 7.00 139, 300. 00
PAVEMVENT
77 (S) 490655 400 MM CAST- | N- DRI LLED- HOLE CONCRETE M 420 425.00 178, 500. 00
Pl LI NG
78 490753 FURNI SH PI LI NG ( CLASS 625) M 622 105. 00 65, 310. 00
79 (S) 490754 DRI VE PI LE ( CLASS 625) EA 78 1, 160. 00 90, 480. 00
80 (S) 498024 400 MM CAST- | N- DRI LLED- HOLE CONCRETE M 16, 200 135. 00 2,187, 000. 00
Pl LI NG ( BARRI ER)
81 (S) 500001 PRESTRESSI NG CAST- | N- PLACE CONCRETE LS LUVP SUM 525, 000. 00 525, 000. 00
82 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 266 580. 00 154, 280. 00
83 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 4,717 890. 00 4,198, 130. 00
84 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 410 575. 00 235, 750. 00
85 (F) 510072 STRUCTURAL CONCRETE, BARRI ER SLAB VB 449 400. 00 179, 600. 00
86 (F) 510086 STRUCTURAL CONCRETE, APPROACH SLAB VB 809 715. 00 578, 435. 00
(TYPE N)
87 510087 STRUCTURAL CONCRETE, APPROACH SLAB VB 329 975. 00 320, 775. 00
(TYPE R
88 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 30 1, 700. 00 51, 000. 00
89 510800 PAVI NG NOTCH EXTENSI ON VB 15 1, 100. 00 16, 500. 00
90 511106 DRI LL AND BOND DOWEL M 212 40. 00 8, 480. 00
91 511118 CLEAN EXPANSI ON JO NT M 374 65. 00 24, 310. 00
92 517961 SOUND WALL ( BARRI ER) (MASONRY BLOCK) M2 19, 511 177.00 3, 453, 447. 00
93 518002 SOUND WALL ( MASONRY BLOCK) MR 1, 470 195. 00 286, 650. 00
94 (S) 518050 PTFE BEARI NG EA 16 1, 000. 00 16, 000. 00
95 (S) 519102 JO NT SEAL (TYPE AL) M 45 150. 00 6, 750. 00
96 (S) 519120 JONT SEAL (MR 15 MV) M 271 200. 00 54, 200. 00
97 (S) 519142 JO NT SEAL (MR 40 MV) M 102 350. 00 35, 700. 00
98 (S) 519144 JO NT SEAL (MR 50 MV) M 458 325. 00 148, 850. 00
99 (SF) 520101 BAR REI NFORCI NG STEEL KG 36, 150 1. 50 54, 225. 00
100 ( SF)520102 BAR REl NFORCI NG STEEL ( BRI DGE) KG 659, 590 1. 80 1, 187, 262. 00
101 ( SF) 520120 HEADED BAR REI NFORCEMENT EA 40 10. 00 400. 00
102 (F) 560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 95, 720 10. 00 957, 200. 00
103 ( SF) 560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 95, 720 1. 00 95, 720. 00
104 (S) 561008 760 MM CAST- | N- DRI LLED- HOLE M 32 750. 00 24, 000. 00

CONCRETE PI LE (SI GN FOUNDATI ON)



08- 354804 Bl D245
08- Rl V- 60- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
01/ 05/ 06 01/ 09/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
105 (S) 561009 920 MM CAST- | N- DRI LLED- HOLE M 100 2, 400. 00 240, 000. 00
CONCRETE PI LE (S| GN FOUNDATI ON)
106 562002 METAL ( BARRI ER MOUNTED SI GN) KG 3,110 15. 00 46, 650. 00
107 566011 ROADSI DE SI GN - ONE POST EA 2 500. 00 1, 000. 00
108 566012 ROADSI DE SI GN - TWO POST EA 1 1, 250. 00 1, 250. 00
109 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 10 225. 00 2, 250. 00
METHOD)
110 568007 I NSTALL SI GN OVERLAY MR 5 1, 000. 00 5, 000. 00
111 568016 I NSTALL SI GN PANEL ON EXI STI NG FRAVE M2 58 55. 00 3, 190. 00
112 620909 450 MM ALTERNATI VE Pl PE CULVERT M 530 215. 00 113, 950. 00
113 037822 JACKED 450 MM REI NFORCED CONCRETE Pl PE M 18 2,200. 00 39, 600. 00
(CLASS I 1)
114 690160 300 MM CORRUGATED STEEL Pl PE DOWKNDRAI N M 15 81. 00 1, 215. 00
(2.01 MM THI CK)
115 692088 300 MM ENTRANCE TAPER EA 3 545. 00 1, 635. 00
116 703271 450 MM CORRUGATED STEEL PI PE RI SER M 9 550. 00 4, 950. 00
(2.01 MM THI CK)
117 705336 450 MM ALTERNATI VE FLARED END SECTI ON EA 5 1, 250. 00 6, 250. 00
118 721010 ROCK SLOPE PROTECTI ON VB 5 540. 00 2, 700. 00
(BACKING NO. 1, METHOD B)
119 (F) 721810 SLOPE PAVI NG ( CONCRETE) VB 121 900. 00 108, 900. 00
120 037823 ROCK SLOPE PROTECTI ON FABRI C ( TYPE A) MR 25 15. 00 375. 00
121 731502 M NOR CONCRETE (M SCELLANEOUS VB 23 1, 300. 00 29, 900. 00
CONSTRUCTI ON)
122 ('SF) 750001 M SCELLANEOUS | RON AND STEEL KG 19, 030 4.50 85, 635. 00
123 800391 CHAI N LI NK FENCE (TYPE CL-1.8) M 24 110. 00 2, 640. 00
124 (S) 839541 TRANSI TI ON RAI LI NG ( TYPE WB) EA 13 4,500. 00 58, 500. 00
125 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 350 95. 00 33, 250. 00
126 ( SF) 833034 CHAI N LI NK RAI LI NG (TYPE 7L) M 120 210. 00 25, 200. 00
127 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 12 3, 000. 00 36, 000. 00
128 037824 CONCRETE BARRI ER ( TYPE 736) M 4,870 320. 00 1, 558, 400. 00
129 839706 CONCRETE BARRI ER ( TYPE 60G) M 4,980 210. 00 1, 045, 800. 00
130 (F) 040070 CONCRETE BARRI ER ( TYPE 60GA MODI FI ED) M 57 355. 00 20, 235. 00
131 (F) 839707 CONCRETE BARRI ER ( TYPE 60GA) M 510 350. 00 178, 500. 00
132 839708 CONCRETE BARRI ER ( TYPE 60GC) M 2,470 415. 00 1, 025, 050. 00
133 839709 CONCRETE BARRI ER ( TYPE 60GE) M 170 600. 00 102, 000. 00
134 (F) 839718 CONCRETE BARRI ER ( TYPE 732R) M 783 310. 00 242, 730. 00
135 037825 CONCRETE BARRI ER ( TYPE 60GW MODI FY) M 2, 340 670. 00 1, 567, 800. 00



08- 354804 Bl D245

08-RI V-60-R CONTRACT PROPOSAL OF LOwW BI DDER PAGE 11
01/ 05/ 06 01/ 09/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
136 (F) 839727 CONCRETE BARRI ER ( TYPE 736 MODI FI ED) M 687 145. 00 99, 615. 00
137 (F) 040071 CONCRETE BARRI ER ( TYPE 736R MODI Fl ED) M 204 315. 00 64, 260. 00
138 (S) 840515 THERMOPLASTI C PAVEMENT NMARKI NG MR 370 35. 00 12, 950. 00
139 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 130, 000 .85 110, 500. 00
140 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 1,700 1.80 3, 060. 00
141 (S) 840574 200 MM THERMOPLASTI C TRAFFI C STRI PE M 4,200 1.50 6, 300. 00
(BROKEN 10.98 M- 3.66 M
142 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 129, 000 .45 58, 050. 00
143 (S) 840666 PAI NT PAVEMENT MARKI NG ( 2- COAT) %24 65 15. 00 975. 00
144 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 34, 000 1.25 42, 500. 00
145 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 21, 200 2.75 58, 300. 00
146 (S) 850122 PAVEMENT MARKER EA 300 25.00 7,500. 00
( RETROREFLECTI VE- RECESSED)
147 (S) 860796 SPRI NKLER CONTROL CONDUI T ( BRI DGE) M 550 50. 00 27,500. 00
148 (S) 860931 TRAFFI C MONI TORI NG STATI ON ( LOCATI ON 1) LS LUMP SUM 50, 000. 00 50, 000. 00
149 (S) 860932 TRAFFI C MONI TORI NG STATI ON ( LOCATI ON 2) LS LUWVP SUM 50, 000. 00 50, 000. 00
150 (S) 861504 MODI FY LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 1, 000, 000. 00 1, 000, 000. 00
151 (S) 037826 FI BER OPTI C SYSTEM LS LUWP SUM 1, 300, 000. 00 1, 300, 000. 00
152 000005 | TEM DELETED PER ADDENDUM LS LUMP SUM .00 0. 00
153 038222 MAI NTAI' N EXI STI NG PLANTI NG LS LUWP SUM 150, 000. 00 150, 000. 00
154 038223 MAI NTAI N EXI STI NG | RRI GATI ON LS LUMP SUM 50, 000. 00 50, 000. 00
155 038224 SEAL LONG TUDI NAL | SOLATI ON M 19, 900 7.00 139, 300. 00
156 038225 JO NT REPAIR SPALLED JO NTS MR 200 7.00 1, 400. 00
157 490657 600 MM CAST- | N- DRI LLED- HOLE CONCRETE M 15 165. 00 2,475.00
Pl LI NG
158 999990 MOBI LI ZATI ON LS LUWVP SUM 4, 500, 000. 00 4, 500, 000. 00
A) 51, 635, 850. 00

B) 37 DAYS X 13100



08- 354804 Bl D245

08-RI V-60-R SUMMARY OF REMAI NI NG BI DDERS PAGE 12
01/ 05/ 06 01/ 09/ 06
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT

1 5, 625. 00 5625. 00 5, 625. 00 5625. 00

2 2,000, 000. 00 2000000. 00 2,000, 000. 00 2000000. 00

3 30. 00 11400. 00 35. 00 13300. 00

4 11, 475. 00 11475. 00 11, 475. 00 11475. 00

5 60, 750. 00 60750. 00 60, 750. 00 60750. 00

6 150, 000. 00 150000. 00 200, 000. 00 200000. 00

7 750, 000. 00 750000. 00 980, 000. 00 980000. 00

8 4,500. 00 45000. 00 2,500. 00 25000. 00

9 100. 00 18000. 00 48. 00 8640. 00
10 125. 00 1000. 00 200. 00 1600. 00
11 30. 00 28200. 00 35. 00 32900. 00
12 20, 000. 00 200000. 00 10, 000. 00 100000. 00
13 35. 00 507500. 00 38. 00 551000. 00
14 250. 00 67500. 00 395. 00 106650. 00
15 12. 00 295200. 00 26. 00 639600. 00
16 3, 500. 00 3500. 00 2, 800. 00 2800. 00
17 25. 00 11250. 00 31. 00 13950. 00
18 35. 00 64050. 00 43. 00 78690. 00
19 1.50 41250. 00 2.10 57750. 00
20 1.00 56900. 00 1.65 93885. 00
21 20. 00 960. 00 21.00 1008. 00
22 1.25 73875. 00 1.65 97515. 00
23 1.00 39000. 00 1.10 42900. 00
24 10. 00 570. 00 15. 00 855. 00
25 200. 00 2800. 00 230. 00 3220. 00
26 100. 00 700. 00 230. 00 1610. 00
27 350. 00 700. 00 600. 00 1200. 00
28 6, 500. 00 65000. 00 4,900. 00 49000. 00
29 3, 500. 00 3500. 00 3, 500. 00 3500. 00
30 3, 500. 00 3500. 00 3, 500. 00 3500. 00
31 6. 00 39000. 00 1.10 7150. 00
32 60. 00 10800. 00 65. 00 11700. 00
33 1, 500. 00 33000. 00 1, 000. 00 22000. 00
34 22.00 222200. 00 14. 00 141400. 00
35 2,500. 00 90000. 00 3, 600. 00 129600. 00
36 2.00 119000. 00 1.35 80325. 00
37 175. 00 5775. 00 120. 00 3960. 00
38 750. 00 14250. 00 2,000. 00 38000. 00
39 70. 00 21700. 00 62. 00 19220. 00
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01/ 05/ 06 01/ 09/ 06
| TEM SECOND THI RD

BI D AMOUNT BI D AMOUNT

40 70. 00 37800. 00 62. 00 33480. 00
41 17, 800. 00 17800. 00 17, 800. 00 17800. 00
42 50, 700. 00 50700. 00 50, 700. 00 50700. 00
43 20, 400. 00 20400. 00 20, 400. 00 20400. 00
44 5, 900. 00 5900. 00 5, 900. 00 5900. 00
45 34, 200. 00 34200. 00 34, 200. 00 34200. 00
46 14, 600. 00 14600. 00 14, 600. 00 14600. 00
47 19, 600. 00 19600. 00 19, 600. 00 19600. 00
48 15, 500. 00 15500. 00 15, 500. 00 15500. 00
49 20, 250. 00 20250. 00 20, 250. 00 20250. 00
50 14, 580. 00 14580. 00 14, 580. 00 14580. 00
51 48. 00 1848000. 00 29. 00 1116500. 00
52 3,726.00 3726. 00 3,726.00 3726. 00
53 115. 00 239315. 00 150. 00 312150. 00
54 120. 00 86400. 00 85. 00 61200. 00
55 145. 00 191255. 00 80. 00 105520. 00
56 165. 00 41250. 00 180. 00 45000. 00
57 135. 00 273645. 00 125. 00 253375. 00
58 20, 000. 00 20000. 00 18, 500. 00 18500. 00
59 .00 0. 00 .00 0. 00
60 .00 0. 00 .00 0. 00
61 .00 0. 00 .00 0. 00
62 .00 0. 00 .00 0. 00
63 10. 00 1500. 00 3.75 562. 50
64 20, 000. 00 20000. 00 28, 750. 00 28750. 00
65 325, 000. 00 325000. 00 297, 000. 00 297000. 00
66 385. 00 15400. 00 450. 00 18000. 00
67 900. 00 13500. 00 850. 00 12750. 00
68 450. 00 15300. 00 750. 00 25500. 00
69 145. 00 3697500. 00 198. 00 5049000. 00
70 82. 00 1262800. 00 80. 00 1232000. 00
71 10. 00 30800. 00 3.25 10010. 00
72 10. 00 4500. 00 3.25 1462. 50
73 195. 00 9535500. 00 280. 00 13692000. 00
74 3.00 285000. 00 7.50 712500. 00
75 1.50 5850. 00 1.70 6630. 00
76 6. 50 129350. 00 6. 50 129350. 00
77 225. 00 94500. 00 240. 00 100800. 00
78 85. 00 52870. 00 88. 00 54736. 00
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01/ 05/ 06 01/ 09/ 06
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT

79 1, 200. 00 93600. 00 1, 450. 00 113100. 00
80 140. 00 2268000. 00 165. 00 2673000. 00
81 500, 000. 00 500000. 00 550, 000. 00 550000. 00
82 650. 00 172900. 00 380. 00 101080. 00
83 875. 00 4127375. 00 990. 00 4669830. 00
84 750. 00 307500. 00 720. 00 295200. 00
85 600. 00 269400. 00 625. 00 280625. 00
86 650. 00 525850. 00 780. 00 631020. 00
87 900. 00 296100. 00 1, 500. 00 493500. 00
88 2, 000. 00 60000. 00 3, 950. 00 118500. 00
89 2, 000. 00 30000. 00 9, 000. 00 135000. 00
90 85. 00 18020. 00 98. 00 20776. 00
91 35. 00 13090. 00 80. 00 29920. 00
92 200. 00 3902200. 00 220. 00 4292420. 00
93 220. 00 323400. 00 285. 00 418950. 00
94 3, 500. 00 56000. 00 3, 000. 00 48000. 00
95 65. 00 2925. 00 130. 00 5850. 00
96 85. 00 23035. 00 142. 00 38482. 00
97 210. 00 21420. 00 230. 00 23460. 00
98 225. 00 103050. 00 240. 00 109920. 00
99 2.00 72300. 00 .90 32535. 00
100 2.00 1319180. 00 2.35 1550036. 50
101 35. 00 1400. 00 165. 00 6600. 00
102 10. 00 957200. 00 8. 50 813620. 00
103 1.00 95720. 00 1.00 95720. 00
104 2, 000. 00 64000. 00 6, 000. 00 192000. 00
105 2,200. 00 220000. 00 5, 000. 00 500000. 00
106 25.00 77750. 00 34. 00 105740. 00
107 500. 00 1000. 00 570. 00 1140. 00
108 1, 500. 00 1500. 00 1, 409. 00 1409. 00
109 400. 00 4000. 00 255. 00 2550. 00
110 1, 000. 00 5000. 00 275. 00 1375. 00
111 50. 00 2900. 00 110. 00 6380. 00
112 375. 00 198750. 00 275. 00 145750. 00
113 1, 500. 00 27000. 00 2, 800. 00 50400. 00
114 350. 00 5250. 00 580. 00 8700. 00
115 1, 500. 00 4500. 00 1, 500. 00 4500. 00
116 350. 00 3150. 00 950. 00 8550. 00
117 500. 00 2500. 00 1, 400. 00 7000. 00




| TEM
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120
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124
125
126
127
128
129
130
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139
140
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143
144
145
146
147
148
149
150
151
152
153
154
155
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01/ 05/ 06

25.

20.

60, 000.
60, 000.
800, 000.
1, 500, 000.

10, 000.
10, 000.
5.

550.

00
00

00
00
00
00

2142800.
1220100.
23370.
206550.
654550.
204000.
411075.
2304900.
182055.
88740.
12950.
110500.
3145.
6300.
64500.
975.
44200.
60420.
7500.
11000.
60000.
60000.
800000.
1500000.
0.

10000.
10000.
99500.
110000.

SUMMARY

11.

55, 000.
55, 000.
990, 000.
1, 600, 000.

9, 400.
9, 400.

25.
1, 000.

OF

REMA/

2500.
115000.
47575.
8160.
65000.
39900.
55200.
35880.
1899300.
1170300.
22230.
196350.
617500.
195500.
309285.
1638000.
171750.
91800.
16650.
130000.
5270.
8820.
109650.
2925.
54400.
72080.
1020.
6325.
55000.
55000.
990000.
1600000.
0.

9400.
9400.
497500.
200000.

N |

N G

B I

DDERS

Bl D245
PACGE 15
01/ 09/ 06
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R P e e PR EREREPE R e T e E e PR PREREPE
| TEM SECOND | THI RD
| Bl D AMOUNT | Bl D AMOUNT
_______________________________ |_______________________________
157 | 600. 00 9000. 00| 600. 00 9000. 00
158 | 4,925, 000. 00 4925000. 00| 6, 250, 000. 00 6250000. 00
TOT A 55, 486, 231. 00 A) 64, 700, 018. 50
B) 600 DAYS X 13100 B) 360 DAYS X 13100

A+B) 63, 346, 231. 00 A+B) 69, 416, 018. 50



